
CITY OF NEWCASTLE
SE MAY CREEK PARK DRIVE NON-MOTORIZED IMPROVEMENTS (T-047)
BID TAB: MAY 11, 2022 @ 11:00 AM

BASE BID: 500 FEET WEST OF 116TH AVENUE SE TO 121ST AVENUE SE

NO. DESCRIPTION QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
1. Minor Changes (1-04.4(1)) 1 CALC 20,000.00$     20,000.00$        20,000.00$     20,000.00$        20,000.00$     20,000.00$          20,000.00$     20,000.00$        20,000.00$     20,000.00$        20,000.00$     20,000.00$        20,000.00$     20,000.00$        
2. Construction Surveying (1-05.4(2)) 1 LS 25,000.00$     25,000.00$        23,000.00$     23,000.00$        45,000.00$     45,000.00$          18,700.00$     18,700.00$        20,000.00$     20,000.00$        42,500.00$     42,500.00$        25,000.00$     25,000.00$        
3. Record Drawings (Minimum Bid $1,000) (1-05.18) 1 LS 1,000.00$       1,000.00$          1,000.00$       1,000.00$          1,000.00$       1,000.00$            1,650.00$       1,650.00$          1,000.00$       1,000.00$          1,000.00$       1,000.00$          1,000.00$       1,000.00$          
4. SPCC Plan (1-07.15(1)) 1 LS 1,000.00$       1,000.00$          500.00$          500.00$             2,500.00$       2,500.00$            1,100.00$       1,100.00$          100.00$          100.00$             500.00$          500.00$             150.00$          150.00$             
5. Mobilization (1-09.7) 1 LS 140,000.00$   140,000.00$      162,000.00$   162,000.00$      200,000.00$   200,000.00$        213,675.00$   213,675.00$      188,000.00$   188,000.00$      257,083.00$   257,083.00$      234,585.00$   234,585.00$      
6. Project Temporary Traffic Control (1-10.5) 1 LS 130,000.00$   130,000.00$      170,000.00$   170,000.00$      50,000.00$     50,000.00$          186,175.00$   186,175.00$      160,000.00$   160,000.00$      142,500.00$   142,500.00$      244,695.00$   244,695.00$      
7. Portable Changeable Message Sign (1-10.5) 2,040 HR 6.00$              12,240.00$        3.50$              7,140.00$          28.00$            57,120.00$          8.00$              16,320.00$        7.00$              14,280.00$        11.75$            23,970.00$        4.50$              9,180.00$          
8. Clearing and Grubbing (2-01.5) 1 LS 20,000.00$     20,000.00$        55,000.00$     55,000.00$        50,000.00$     50,000.00$          59,039.20$     59,039.20$        25,000.00$     25,000.00$        65,500.00$     65,500.00$        60,000.00$     60,000.00$        
9. Removal of Structures and Obstructions (2-02.5) 1 LS 45,000.00$     45,000.00$        88,000.00$     88,000.00$        65,000.00$     65,000.00$          17,072.00$     17,072.00$        35,000.00$     35,000.00$        57,850.00$     57,850.00$        100,000.00$   100,000.00$      
10. Excavation, Embankment and Grading, Incl. Haul (2-03.5) 640 CY 50.00$            32,000.00$        45.00$            28,800.00$        55.00$            35,200.00$          79.00$            50,560.00$        55.00$            35,200.00$        42.00$            26,880.00$        74.00$            47,360.00$        
11. Gravel Borrow, Incl. Haul (2-03.5) 1,550 TN 30.00$            46,500.00$        30.00$            46,500.00$        28.00$            43,400.00$          30.00$            46,500.00$        38.00$            58,900.00$        38.50$            59,675.00$        60.00$            93,000.00$        
12. Unsuitable Foundation Excavation, Incl. Haul (2-03.5) 20 CY 50.00$            1,000.00$          25.00$            500.00$             65.00$            1,300.00$            100.00$          2,000.00$          100.00$          2,000.00$          92.00$            1,840.00$          166.00$          3,320.00$          
13. Gravel Backfill for Walls (2-09.5) 200 TN 50.00$            10,000.00$        80.00$            16,000.00$        100.00$          20,000.00$          48.00$            9,600.00$          65.00$            13,000.00$        112.00$          22,400.00$        68.50$            13,700.00$        
14. Controlled Density Fill (2-09.5) 5 CY 300.00$          1,500.00$          400.00$          2,000.00$          250.00$          1,250.00$            330.00$          1,650.00$          450.00$          2,250.00$          400.00$          2,000.00$          678.00$          3,390.00$          
15. Locate Existing Utilities (2-09.5) 1 LS 10,000.00$     10,000.00$        9,000.00$       9,000.00$          10,000.00$     10,000.00$          550.00$          550.00$             2,500.00$       2,500.00$          2,000.00$       2,000.00$          1,800.00$       1,800.00$          
16. Pothole (2-09.5) 26 EA 500.00$          13,000.00$        600.00$          15,600.00$        350.00$          9,100.00$            426.80$          11,096.80$        650.00$          16,900.00$        860.00$          22,360.00$        725.00$          18,850.00$        
17. Crushed Surfacing Top Course (4-04.5) 1,170 TN 40.00$            46,800.00$        50.00$            58,500.00$        65.00$            76,050.00$          42.00$            49,140.00$        42.00$            49,140.00$        56.00$            65,520.00$        76.00$            88,920.00$        
18. HMA Cl. 1/2" PG 58H-22 (5-04.5) 390 TN 120.00$          46,800.00$        144.00$          56,160.00$        200.00$          78,000.00$          145.75$          56,842.50$        180.00$          70,200.00$        200.00$          78,000.00$        183.00$          71,370.00$        
19. Job Mix Compliance Price Adjustment (5-04.5) 1 CALC -$                -$                   -$                -$                   -$                -$                     -$                -$                   -$                -$                   -$                -$                   -$                -$                   
20. Compaction Price Adjustment (5-04.5) 1 CALC -$                -$                   -$                -$                   -$                -$                     -$                -$                   -$                -$                   -$                -$                   -$                -$                   
21. Furnishing Solider Pile-Wall C (6-16.5) 480 LF 300.00$          144,000.00$      270.00$          129,600.00$      250.00$          120,000.00$        292.49$          140,395.20$      350.00$          168,000.00$      305.00$          146,400.00$      279.00$          133,920.00$      
22. Lagging-Wall C (6-16.5) 1,280 SF 30.00$            38,400.00$        26.00$            33,280.00$        35.00$            44,800.00$          33.58$            42,982.40$        26.00$            33,280.00$        38.00$            48,640.00$        62.00$            79,360.00$        
23. CPEP Storm Sewer Pipe 12 In. Diam. (7-04.5) 920 LF 60.00$            55,200.00$        70.00$            64,400.00$        85.00$            78,200.00$          82.56$            75,955.20$        90.00$            82,800.00$        80.00$            73,600.00$        100.00$          92,000.00$        
24. HDPE Storm Sewer Pipe, 12 In. O.D. (7-04.5) 95 LF 200.00$          19,000.00$        172.00$          16,340.00$        95.00$            9,025.00$            106.58$          10,125.10$        425.00$          40,375.00$        212.00$          20,140.00$        270.00$          25,650.00$        
25. Catch Basin Type 1 (7-05.5) 11 EA 1,700.00$       18,700.00$        1,500.00$       16,500.00$        3,500.00$       38,500.00$          2,070.00$       22,770.00$        2,200.00$       24,200.00$        2,795.00$       30,745.00$        2,500.00$       27,500.00$        
26. Concrete Inlet (7-05.5) 4 EA 1,500.00$       6,000.00$          1,300.00$       5,200.00$          2,000.00$       8,000.00$            1,832.60$       7,330.40$          1,600.00$       6,400.00$          1,980.00$       7,920.00$          2,500.00$       10,000.00$        
27. Catch Basin Type 2 48" Diam. (7-05.5) 1 EA 5,000.00$       5,000.00$          5,000.00$       5,000.00$          7,500.00$       7,500.00$            8,144.40$       8,144.40$          4,000.00$       4,000.00$          10,400.00$     10,400.00$        5,350.00$       5,350.00$          
28. Catch Basin Type 2 48" Diam. With Pipe Anchor (7-05.5) 1 EA 7,000.00$       7,000.00$          7,000.00$       7,000.00$          8,500.00$       8,500.00$            9,548.00$       9,548.00$          6,000.00$       6,000.00$          11,600.00$     11,600.00$        8,500.00$       8,500.00$          
29. Bank Run Gravel for Trench Backfill (7-08.5 ) 430 TN 40.00$            17,200.00$        32.00$            13,760.00$        25.00$            10,750.00$          57.00$            24,510.00$        36.00$            15,480.00$        37.00$            15,910.00$        62.50$            26,875.00$        
30. Removal of Unsuitable Material (Trench) (7-08.5) 20 CY 50.00$            1,000.00$          50.00$            1,000.00$          55.00$            1,100.00$            100.00$          2,000.00$          110.00$          2,200.00$          250.00$          5,000.00$          166.00$          3,320.00$          
31. Trench Excavation Safety Systems (7-08.5) 1 LS 8,000.00$       8,000.00$          3,000.00$       3,000.00$          2,500.00$       2,500.00$            2,750.00$       2,750.00$          650.00$          650.00$             25,000.00$     25,000.00$        3,600.00$       3,600.00$          
32. Air and Vacuum Release Assembly (7-12.5) 1 EA 3,000.00$       3,000.00$          7,200.00$       7,200.00$          7,500.00$       7,500.00$            6,631.90$       6,631.90$          8,000.00$       8,000.00$          7,250.00$       7,250.00$          11,500.00$     11,500.00$        
33. Tapping Sleeve and Valve Assembly 6 In. (7-12.5) 1 EA 2,500.00$       2,500.00$          6,500.00$       6,500.00$          3,500.00$       3,500.00$            8,528.30$       8,528.30$          8,000.00$       8,000.00$          10,250.00$     10,250.00$        9,750.00$       9,750.00$          
34. Adjust Vavle Box (7-12.5) 7 EA 500.00$          3,500.00$          450.00$          3,150.00$          500.00$          3,500.00$            550.00$          3,850.00$          650.00$          4,550.00$          350.00$          2,450.00$          750.00$          5,250.00$          
35. Hydrant Assembly (7-14.5) 1 EA 6,000.00$       6,000.00$          7,300.00$       7,300.00$          8,500.00$       8,500.00$            10,481.90$     10,481.90$        7,000.00$       7,000.00$          6,650.00$       6,650.00$          13,000.00$     13,000.00$        
36. Resetting Existing Hydrant (7-14.5) 3 EA 2,000.00$       6,000.00$          5,000.00$       15,000.00$        6,500.00$       19,500.00$          3,824.70$       11,474.10$        3,500.00$       10,500.00$        2,200.00$       6,600.00$          4,100.00$       12,300.00$        
37. Replace Existing Water Service (7-15.5) 13 EA 1,200.00$       15,600.00$        2,300.00$       29,900.00$        1,100.00$       14,300.00$          3,277.32$       42,605.16$        2,500.00$       32,500.00$        1,650.00$       21,450.00$        5,000.00$       65,000.00$        
38. Erosion Control and Water Pollution Prevention (8-01.5) 1 LS 10,000.00$     10,000.00$        40,000.00$     40,000.00$        5,000.00$       5,000.00$            11,000.00$     11,000.00$        20,000.00$     20,000.00$        42,500.00$     42,500.00$        30,000.00$     30,000.00$        
39. Seeding. Fertilizing, and Mulching (8-01.5) 450 SY 20.00$            9,000.00$          4.00$              1,800.00$          8.00$              3,600.00$            1.65$              742.50$             1.75$              787.50$             1.50$              675.00$             2.00$              900.00$             
40. Bark or Wood Chip Mulch (8-02.5) 30 CY 80.00$            2,400.00$          60.00$            1,800.00$          65.00$            1,950.00$            60.50$            1,815.00$          65.00$            1,950.00$          65.00$            1,950.00$          73.00$            2,190.00$          
41. Topsoil, Type A (8-02.5) 110 CY 100.00$          11,000.00$        62.00$            6,820.00$          65.00$            7,150.00$            63.80$            7,018.00$          65.00$            7,150.00$          65.00$            7,150.00$          77.00$            8,470.00$          
42. PSIPE Bearberry cotoneaster (Cotoneaster dammeri) (8-02.5) 800 EA 10.00$            8,000.00$          21.00$            16,800.00$        20.00$            16,000.00$          22.00$            17,600.00$        22.00$            17,600.00$        24.00$            19,200.00$        27.00$            21,600.00$        
43. Cement Concrete Traffic Curb and Gutter (8-04.5) 2,190 LF 42.00$            91,980.00$        21.00$            45,990.00$        30.00$            65,700.00$          34.29$            75,095.10$        40.00$            87,600.00$        30.00$            65,700.00$        35.00$            76,650.00$        
44. Cement Concrete Driveway Entrance (8-06.5) 320 SY 100.00$          32,000.00$        61.00$            19,520.00$        100.00$          32,000.00$          86.08$            27,545.60$        95.00$            30,400.00$        88.50$            28,320.00$        102.00$          32,640.00$        
45. Cement Concrete Driveway Repair (8-06.5) 280 SY 115.00$          32,200.00$        64.00$            17,920.00$        125.00$          35,000.00$          86.84$            24,315.20$        100.00$          28,000.00$        70.00$            19,600.00$        97.00$            27,160.00$        
46. Beam Guardrail Type 31 (8-11.5) 160 LF 100.00$          16,000.00$        46.00$            7,360.00$          100.00$          16,000.00$          79.75$            12,760.00$        80.00$            12,800.00$        200.00$          32,000.00$        51.00$            8,160.00$          
47. Beam Guardrail Type 31 Non-Flared Terminal (8-11.5) 2 EA 1,500.00$       3,000.00$          5,400.00$       10,800.00$        1,200.00$       2,400.00$            4,999.50$       9,999.00$          5,000.00$       10,000.00$        3,500.00$       7,000.00$          6,050.00$       12,100.00$        
48. Remove, Protect and Reinstall Wood Fence (8-12.5) 130 LF 80.00$            10,400.00$        56.00$            7,280.00$          100.00$          13,000.00$          60.50$            7,865.00$          55.00$            7,150.00$          65.00$            8,450.00$          63.00$            8,190.00$          
49. Chain Link Fence, Type 4 w/Vinyl Coating (8-12.5) 610 LF 50.00$            30,500.00$        54.00$            32,940.00$        65.00$            39,650.00$          57.20$            34,892.00$        55.00$            33,550.00$        59.00$            35,990.00$        61.00$            37,210.00$        
50. Cement Conc. Sidewalk (8-14.5) 820 SY 80.00$            65,600.00$        49.00$            40,180.00$        60.00$            49,200.00$          75.41$            61,836.20$        70.00$            57,400.00$        64.00$            52,480.00$        63.00$            51,660.00$        
51. Cement Conc. Curb Ramp (8-14.5) 13 EA 3,000.00$       39,000.00$        2,600.00$       33,800.00$        3,000.00$       39,000.00$          2,637.46$       34,286.98$        2,750.00$       35,750.00$        3,650.00$       47,450.00$        3,600.00$       46,800.00$        
52. Cement Conc. Stairs, Location A (8-14.5) 1 LS 3,000.00$       3,000.00$          4,800.00$       4,800.00$          7,500.00$       7,500.00$            4,386.80$       4,386.80$          5,500.00$       5,500.00$          10,200.00$     10,200.00$        9,700.00$       9,700.00$          
53. Hand Placed Riprap (8-15.5) 10 TN 200.00$          2,000.00$          400.00$          4,000.00$          85.00$            850.00$               220.00$          2,200.00$          350.00$          3,500.00$          1,250.00$       12,500.00$        180.00$          1,800.00$          
54. Lightweight Geo-Synthetic Fill (8-16.5) 200 CY 180.00$          36,000.00$        230.00$          46,000.00$        65.00$            13,000.00$          165.00$          33,000.00$        425.00$          85,000.00$        345.00$          69,000.00$        500.00$          100,000.00$      
55. Mailbox Support Type 1 (8-18.5) 3 EA 800.00$          2,400.00$          400.00$          1,200.00$          500.00$          1,500.00$            330.00$          990.00$             900.00$          2,700.00$          325.00$          975.00$             975.00$          2,925.00$          
56. RRFB Unit, Complete (8-20.5) 1 EA 25,000.00$     25,000.00$        27,820.00$     27,820.00$        25,000.00$     25,000.00$          30,954.00$     30,954.00$        30,000.00$     30,000.00$        27,350.00$     27,350.00$        35,000.00$     35,000.00$        
57. Conduit Pipe 2 In. Diam. (8-20.5) 4,400 LF 8.00$              35,200.00$        16.00$            70,400.00$        19.00$            83,600.00$          22.19$            97,636.00$        25.00$            110,000.00$      29.50$            129,800.00$      25.00$            110,000.00$      
58. Junction Box (8-20.5) 12 EA 1,000.00$       12,000.00$        1,100.00$       13,200.00$        1,800.00$       21,600.00$          1,335.40$       16,024.80$        1,100.00$       13,200.00$        1,275.00$       15,300.00$        1,250.00$       15,000.00$        
59. Permanent Signing (8-21.5) 1 LS 8,000.00$       8,000.00$          11,580.00$     11,580.00$        35,000.00$     35,000.00$          9,812.00$       9,812.00$          11,000.00$     11,000.00$        9,295.00$       9,295.00$          13,000.00$     13,000.00$        
60. Paint Line (8-22.5) 3,900 LF 2.00$              7,800.00$          0.75$              2,925.00$          1.00$              3,900.00$            0.66$              2,574.00$          0.75$              2,925.00$          0.80$              3,120.00$          1.00$              3,900.00$          
61. Plastic Stop Line (8-22.5) 60 LF 15.00$            900.00$             9.50$              570.00$             13.00$            780.00$               9.90$              594.00$             14.00$            840.00$             14.50$            870.00$             15.00$            900.00$             
62. Plastic Crosswalk Line (8-22.5) 430 SF 10.00$            4,300.00$          6.60$              2,838.00$          8.00$              3,440.00$            6.93$              2,979.90$          9.00$              3,870.00$          8.50$              3,655.00$          9.00$              3,870.00$          
63. Plastic Bicycle Lane Symbol (8-22.5) 7 EA 400.00$          2,800.00$          354.00$          2,478.00$          155.00$          1,085.00$            367.40$          2,571.80$          175.00$          1,225.00$          175.00$          1,225.00$          185.00$          1,295.00$          
64. Removing Paint Line (8-22.5) 2,800 LF 3.00$              8,400.00$          1.50$              4,200.00$          1.00$              2,800.00$            1.51$              4,228.00$          1.00$              2,800.00$          1.00$              2,800.00$          1.00$              2,800.00$          
65. Rock Wall (8-24.5) 80 SF 100.00$          8,000.00$          75.00$            6,000.00$          125.00$          10,000.00$          124.85$          9,988.00$          55.00$            4,400.00$          60.50$            4,840.00$          97.00$            7,760.00$          
66. Modular Block Wall (8-24.5) 1,500 SF 50.00$            75,000.00$        40.00$            60,000.00$        65.00$            97,500.00$          48.25$            72,375.00$        55.00$            82,500.00$        51.50$            77,250.00$        83.00$            124,500.00$      
67. Park Bench (8-26.5) 2 EA 1,500.00$       3,000.00$          1,500.00$       3,000.00$          750.00$          1,500.00$            2,200.00$       4,400.00$          2,800.00$       5,600.00$          4,850.00$       9,700.00$          5,000.00$       10,000.00$        

Subtotal 1,552,820.00$   1,667,851.00$   1,785,300.00$     1,813,237.44$   1,882,602.50$   2,087,928.00$   2,375,375.00$   
Sales Tax (0%) per W.S. Revenue Rule No. 171 -$                   -$                   -$                     -$                   -$                   -$                   -$                   
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NO. DESCRIPTION QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Engineer's Estimate Titan Earthwork ACIKamins ConstructionOMA Construction Rodarte ConstructionR.W. Scott Construction

TOTAL, BASE BID 1,552,820.00$   1,667,851.00$   1,785,300.00$     1,813,237.44$   1,882,602.50$   2,087,928.00$   2,375,375.00$   

BASE ADDITIVE A: CITY LIMITS TO 116TH AVENUE SE

NO. DESCRIPTION QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
101. Minor Changes (1-04.4(1)) 1 CALC 5,000.00$       5,000.00$          5,000.00$       5,000.00$          5,000.00$       5,000.00$            5,000.00$       5,000.00$          5,000.00$       5,000.00$          5,000.00$       5,000.00$          5,000.00$       5,000.00$          
102. Construction Surveying (1-05.4(2)) 1 LS 8,000.00$       8,000.00$          4,600.00$       4,600.00$          10,000.00$     10,000.00$          4,400.00$       4,400.00$          3,500.00$       3,500.00$          12,500.00$     12,500.00$        3,500.00$       3,500.00$          
103. Record Drawings (Minimum Bid $500) (1-05.18) 1 LS 500.00$          500.00$             500.00$          500.00$             500.00$          500.00$               1,100.00$       1,100.00$          500.00$          500.00$             500.00$          500.00$             500.00$          500.00$             
104. SPCC Plan (1-07.15(1)) 1 LS 1,000.00$       1,000.00$          500.00$          500.00$             1,500.00$       1,500.00$            500.00$          500.00$             100.00$          100.00$             250.00$          250.00$             150.00$          150.00$             
105. Project Temporary Traffic Control (1-10.5) 1 LS 30,000.00$     30,000.00$        55,000.00$     55,000.00$        15,000.00$     15,000.00$          39,600.00$     39,600.00$        12,500.00$     12,500.00$        25,500.00$     25,500.00$        7,500.00$       7,500.00$          
106. Clearing and Grubbing (2-01.5) 1 LS 5,000.00$       5,000.00$          20,000.00$     20,000.00$        25,000.00$     25,000.00$          26,136.00$     26,136.00$        3,000.00$       3,000.00$          12,500.00$     12,500.00$        5,235.00$       5,235.00$          
107. Removal of Structures and Obstructions (2-02.5) 1 LS 8,000.00$       8,000.00$          40,000.00$     40,000.00$        15,000.00$     15,000.00$          8,536.00$       8,536.00$          1,000.00$       1,000.00$          20,000.00$     20,000.00$        10,000.00$     10,000.00$        
108. Excavation, Embankment and Grading, Incl. Haul (2-03.5) 310 CY 50.00$            15,500.00$        45.00$            13,950.00$        65.00$            20,150.00$          79.00$            24,490.00$        55.00$            17,050.00$        42.00$            13,020.00$        85.00$            26,350.00$        
109. Gravel Borrow, Incl. Haul (2-03.5) 550 TN 30.00$            16,500.00$        35.00$            19,250.00$        30.00$            16,500.00$          30.00$            16,500.00$        38.00$            20,900.00$        38.50$            21,175.00$        58.00$            31,900.00$        
110. Unsuitable Foundation Excavation, Incl. Haul (2-03.5) 20 CY 50.00$            1,000.00$          25.00$            500.00$             85.00$            1,700.00$            100.00$          2,000.00$          100.00$          2,000.00$          92.00$            1,840.00$          145.00$          2,900.00$          
111. Locate Existing Utilities (2-09.5) 1 LS 3,000.00$       3,000.00$          7,500.00$       7,500.00$          7,500.00$       7,500.00$            550.00$          550.00$             1,000.00$       1,000.00$          2,000.00$       2,000.00$          500.00$          500.00$             
112. Pothole (2-09.5) 13 EA 500.00$          6,500.00$          600.00$          7,800.00$          350.00$          4,550.00$            426.80$          5,548.40$          650.00$          8,450.00$          860.00$          11,180.00$        650.00$          8,450.00$          
113. Crushed Surfacing Top Course (4-04.5) 450 TN 40.00$            18,000.00$        48.00$            21,600.00$        65.00$            29,250.00$          42.00$            18,900.00$        44.00$            19,800.00$        56.00$            25,200.00$        70.00$            31,500.00$        
114. HMA Cl. 1/2" PG 58H-22 (5-04.5) 250 TN 110.00$          27,500.00$        144.00$          36,000.00$        200.00$          50,000.00$          145.75$          36,437.50$        190.00$          47,500.00$        200.00$          50,000.00$        175.00$          43,750.00$        
115. Job Mix Compliance Price Adjustment (5-04.5) 1 CALC -$                -$                   -$                -$                   1,000.00$       -$                     -$                -$                   -$                -$                   -$                -$                   -$                -$                   
116. Compaction Price Adjustment (5-04.5) 1 CALC -$                -$                   -$                -$                   1,000.00$       -$                     -$                -$                   -$                -$                   -$                -$                   -$                -$                   
117. CPEP Storm Sewer Pipe 12 In. Diam. (7-04.5) 830 LF 60.00$            49,800.00$        59.00$            48,970.00$        95.00$            78,850.00$          81.12$            67,329.60$        85.00$            70,550.00$        80.00$            66,400.00$        85.00$            70,550.00$        
118. Catch Basin Type 1 (7-05.5) 8 EA 1,700.00$       13,600.00$        1,500.00$       12,000.00$        2,500.00$       20,000.00$          2,060.30$       16,482.40$        2,200.00$       17,600.00$        2,795.00$       22,360.00$        2,250.00$       18,000.00$        
119. Bank Run Gravel for Trench Backfill (7-08.5 ) 390 TN 40.00$            15,600.00$        32.00$            12,480.00$        30.00$            11,700.00$          57.00$            22,230.00$        36.00$            14,040.00$        37.00$            14,430.00$        58.00$            22,620.00$        
120. Removal of Unsuitable Material (Trench) (7-08.5) 10 CY 50.00$            500.00$             50.00$            500.00$             85.00$            850.00$               100.00$          1,000.00$          100.00$          1,000.00$          250.00$          2,500.00$          145.00$          1,450.00$          
121. Trench Excavation Safety Systems (7-08.5) 1 LS 3,000.00$       3,000.00$          1,500.00$       1,500.00$          1,000.00$       1,000.00$            1,100.00$       1,100.00$          500.00$          500.00$             15,000.00$     15,000.00$        3,000.00$       3,000.00$          
122. Adjust Vavle Box (7-12.5) 2 EA 500.00$          1,000.00$          500.00$          1,000.00$          500.00$          1,000.00$            550.00$          1,100.00$          650.00$          1,300.00$          350.00$          700.00$             725.00$          1,450.00$          
123. Resetting Existing Hydrant (7-14.5) 1 EA 2,000.00$       2,000.00$          5,000.00$       5,000.00$          6,500.00$       6,500.00$            3,852.20$       3,852.20$          3,500.00$       3,500.00$          2,200.00$       2,200.00$          4,250.00$       4,250.00$          
124. Erosion Control and Water Pollution Prevention (8-01.5) 1 LS 3,000.00$       3,000.00$          7,500.00$       7,500.00$          5,000.00$       5,000.00$            2,750.00$       2,750.00$          1,000.00$       1,000.00$          17,500.00$     17,500.00$        2,500.00$       2,500.00$          
125. Topsoil, Type A (8-02.5) 80 CY 80.00$            6,400.00$          62.00$            4,960.00$          65.00$            5,200.00$            63.80$            5,104.00$          65.00$            5,200.00$          65.00$            5,200.00$          75.00$            6,000.00$          
126. Seeding. Fertilizing, and Mulching (8-01.5) 680 SY 10.00$            6,800.00$          4.00$              2,720.00$          8.00$              5,440.00$            1.65$              1,122.00$          1.75$              1,190.00$          1.75$              1,190.00$          2.00$              1,360.00$          
127. Beam Guardrail Type 31 (8-11.5) 40 LF 100.00$          4,000.00$          46.00$            1,840.00$          100.00$          4,000.00$            94.23$            3,769.20$          85.00$            3,400.00$          250.00$          10,000.00$        50.00$            2,000.00$          
128. Beam Guardrail Type 31 Non-Flared Terminal (8-11.5) 2 EA 1,500.00$       3,000.00$          5,400.00$       10,800.00$        1,200.00$       2,400.00$            5,357.00$       10,714.00$        5,000.00$       10,000.00$        3,500.00$       7,000.00$          6,000.00$       12,000.00$        
129. Mailbox Support Type 1 (8-18.5) 1 EA 800.00$          800.00$             400.00$          400.00$             500.00$          500.00$               330.00$          330.00$             750.00$          750.00$             325.00$          325.00$             950.00$          950.00$             
130. Permanent Signing (8-21.5) 1 LS 5,000.00$       5,000.00$          11,500.00$     11,500.00$        10,000.00$     10,000.00$          5,984.00$       5,984.00$          6,000.00$       6,000.00$          7,500.00$       7,500.00$          9,000.00$       9,000.00$          
131. Paint Line (8-22.5) 6,200 LF 1.50$              9,300.00$          0.75$              4,650.00$          1.00$              6,200.00$            0.69$              4,278.00$          1.00$              6,200.00$          0.80$              4,960.00$          1.00$              6,200.00$          
132. Plastic Stop Line (8-22.5) 20 LF 15.00$            300.00$             10.00$            200.00$             15.00$            300.00$               9.90$              198.00$             14.00$            280.00$             14.50$            290.00$             15.00$            300.00$             
133. Plastic Bicycle Lane Symbol (8-22.5) 11 EA 500.00$          5,500.00$          388.00$          4,268.00$          150.00$          1,650.00$            367.40$          4,041.40$          175.00$          1,925.00$          175.00$          1,925.00$          180.00$          1,980.00$          
134. Removing Paint Line (8-22.5) 4,500 LF 3.00$              13,500.00$        1.45$              6,525.00$          1.00$              4,500.00$            1.51$              6,795.00$          1.00$              4,500.00$          1.00$              4,500.00$          1.00$              4,500.00$          

Subtotal, Bid Additive A 288,600.00$      369,013.00$      366,740.00$        347,877.70$      291,235.00$      384,645.00$      345,345.00$      
Sales Tax (0%) per W.S. Revenue Rule No. 171 -$                   -$                   -$                     -$                   -$                   -$                   -$                   

TOTAL, BID ADDITIVE A 288,600.00$      369,013.00$      366,740.00$        347,877.70$      291,235.00$      384,645.00$      345,345.00$      

TOTAL, BASE BID + BID ADDITIVE A 1,841,420.00$   2,036,864.00$   2,152,040.00$     2,161,115.14$   2,173,837.50$   2,472,573.00$   2,720,720.00$   

Checked: Kerry Sullivan
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